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Addendum Number 002

PARTICULARS
DATE:   March 12, 2026
PROJECT:  Madison Metropolitan School District – Referendum 2024
Location: blackhawk / gompers school
PROJECT NUMBER:   210_Black hawk gompers_abatement
ENGINEER:  TRUE NORTH / BROWNFIELD ENVIRONMENTAL ENGINEERING RESOURCES
TO:  Prospective Bidders:
THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE Original Procurement DOCUMENTS DATED March 6, 2026 , WITH AMENDMENTS AND ADDITIONS NOTED BELOW.
ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE Bid Form.  FAILURE TO DO SO May DISQUALIFY THE BIDDER.
This Addendum consists of 3 pageS.

CHANGES TO THE PROJECT MANUAL - Introductory Requirements, Procurement Requirements and Contracting Requirements:
3.01 RFB 210_BLACK HAWK GOMPERS_Abatement: THE PROVIDED ABATEMENT SCHEDULE FOR PHASE 1 ABATEMENT ACTIVITIES (SUMMER 2026) HAS BEEN MODIFIED TO THE REVISED DATE RANGE OF JUNE 17 to AUGUST 7.
3.02 RFB 210_BLACK HAWK GOMPERS_Abatement: THE PROVIDED ABATEMENT SCHEDULE FOR PHASE 3A ABATEMENT ACTIVITIES (SUMMER 2027) HAS BEEN MODIFIED TO THE REVISED DATE RANGE OF JUNE 18 TO JULY 4.
3.03 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: THE PROVIDED ABATEMENT SCHEDULE FOR PHASE 3B ABATEMENT ACTIVITIES (SUMMER 2027) HAS BEEN MODIFIED TO THE REVISED DATE RANGE OF JULY 5 TO JULY 12.
3.04 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: UTILITY DISCONNECTS FOR THE BUILDING WILLL BE PERFORMED ON JULY 5, 2027. THE ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ANY TEMPORARY POWER AND/OR WATER AS NECESSARY TO CONDUCT ANY ASBESTOS ABATEMENT ACTVITIES PERFORMED ON OR AFTER THIS DATE.  
3.05 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: REFRIGERANT RECLAMATION FOR ROOFTOP AIR HANDLING UNITS WILL BE CONDUCTED BY OTHERS AND REFRIGERATORS WILL BE SALVAGED BY THE DISTRICT. THE ABATEMENT CONTRACTOR SHALL BE RESPONSIBLE FOR RECLAMATION OF REMAINING REFRIGERANTS ASSOCIATED WITH DRINKING FOUNTAINS, COMMERCIAL REFRIGERATION UNITS AND WINDOW MOUNTED AIR CONDITIONERS.  
3.06 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: UNIT VENT DISCONNECTS, DRAINING AND REMOVAL SHALL BE CONDUCTED BY OTHERS PRIOR TO THE INITIATION OF PHASE 3A AND PHASE 3B ASBESTOS ABATEMENT ACTIVITIES.
3.07 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: PLUMBING AND ELECTRICL DISCONNECTS FOR CASEWORK WILL BE CONDUCTED BY OTHERS PRIOR TO THE INITIATION OF PHASE 3A AND PHASE 3B ASBESTOS ABATEMENT ACTIVITIES. 
3.08 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: NON-ACM DEMOLITION DEBRIS ASSOCIATED WITH PHASE 3A AND 3B SELECTIVE DEMOLITION ACTIVITES MAY BE STAGED ON SITE AT DESIGNATED LOCATIONS IN LIEU OF DISPOSAL PROVIDED THAT THE MATERIALS ARE NOT COMINGLED WITH ACM AND ARE FREE OF ASBESTOS CONTAMINATION.      
3.09 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: THE DISTRICT INTENDS TO ALLOW THE ABATEMENT CONTRACTOR TO REMOVE AND DISPOSE OF THE MAJORITY OF FREE STANDING CASEWORK DURING THE SUMMER OF 2026 WITH THE EXCEPTION OF CASEWORK WITHIN INTEGRATED MECHANICAL, ELECTRICAL OR PLUMBING SYSTEMS. IN THE EVENT THAT ADDITIONAL CASEWORK IS DEEMED TO BE ESSENTIAL AND MUST REMAIN IN PLACE UNTIL THE SUMMER OF 2027, SAID CONTENTS WILL BE IDENTIFIED BY THE DISTRICT PRIOR TO THE INITIATION OF ABATEMENT ACTIVITIES.   
3.010 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: ASBESTOS-CONTAINING MATERIAL, LEAD-BASED PAINT AND HAZARDOUS AND REGULATED MATERIAL ASSESSMENT REPORTS HAVE BEEN INCLUDED AS APPENDICES TO THE PROJECT MANUAL. THE SCOPE OF WORK AND FIGURES SPECIFY THE MATERIALS WHICH ARE TO BE INCLUDED WITHIN THE ABATEMENT CONTRACTOR’S BID QUOTATION BUT INTENTIONALLY DOES NOT REFERENCE QUANTITIES. THE CONTRACTOR IS SOLELY responsible FOR ESTIMATING THE QUANTITIES OF MATERIALS PRESENT BASED UPON THE WRITTEN SCOPE OF WORK, PROVIDED FIGURES and OBSERVED CONDITIONS.    
3.011 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: FOR ALL WORK AREAS WHERE THE ABATEMENT OF LEAD-CONTAINING GLAZED TILE AND/oR GLAZED BLOCK IS TO BE PERFORMED DURING PHASE 1 ABATEMENT ACTIVITIES, CLEARANCE DUST SAMPLING WILL BE PERFORMED TO VERIFY THAT LEAD DUST LEVELS ARE WITHIN THE EPA/HUD clearance level of 5 micrograms per square foot PRIOR TO THE REMOVAL OF WORKPLACE BARRIERS AND ENGINEERING CONTROLS. SAMPLES WILL BE COLLECTED FROM FLOOR SURFACES AT REPRESENTATIVE LOCATIONS WITHIN EACH WORK AREA. IN THE EVENT THAT LEAD DUST LEVELS ARE DETERMINED TO EXCEED THE SPECIFIED REGULATORY LIMIT, ADDITIONAL CLEANING OF THE WORK AREA SHALL BE PERFORMED BY THE ABATEMENT CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER. FOR THE REMOVAL OF LEAD GLAZED TILE AND/OR GLAZED BLOCK CONDUCTED PRIOR TO DEMOLITION DURING PHASE 3A and 3B ABATEMENT ACTIVITIES, THE ABATMENT CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THAT WORK AREAS ARE VISIBLY FREE OF ACCUMULATIONS OF DUST AT THE COMPLETION OF ABATEMENT ACTIVITIES IN LIEU OF CLEARANCE SAMPLING. 
3.012 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: THE PROVIDED ALTERNATES FOR THE REMOVAL OF NON-ACM FLOOR TILE AND MASTIC ARE SOLELY INTENDED TO APPLY TO VINYL COMPOSITION TILE FLOORING AND DO NOT INCLUDE SHEET FLOORINg, WOOD FLOORING, CERAMIC TILE OR OTHER SIMILAR FLOORING SYSTEMS. 
3.013 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: THE DISTRICT INTENDS TO ALLOW FOR THE ABATEMENT OF ACM TO THE EXTENT FEASIBLE DURING PHASE 1 ABATEMENT ACTIVITIES. HoWEVER, THE FOLLOWING MATERIALS AND WORK AREAS SHALL BE EXEMPT FROM EARLY ABATEMENT ACTIVITIES UNLESS OTHERWISE NOTED: MAIN OFFICES/WELCOME CENTERS, LIBRARIES, GYMNASIUMS, LEAD-GLAZED TILE ON PLASTER WALLS, ROOF DRAINS, SINK BASE CABINETRY, STRAIGHT RUNS OF PIPING, COUNTERTOPS. 
3.014 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: THE ABATEMENT CONTRACTOR SHALL INCLUDE A BID BOND WITH THEIR BID IN THE AMOUNT OF 5% OF THE BASE BID COST
3.015 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: ABATEMENT CONTRACTOR To INCLUDE ALL COSTS FOR THE ABATEMENT OF ONE 3’x8’ TRANSITE DOOR PANEL AND FIVE APPROXIMATE 3’x3’ DOOR PANELS TO THEIR LUMP SUM BID PROPOSAL. 
3.016 RFB 210_BLACK HAWK GOMPERS_ABATEMENT: THE DISTRICT HAS ISSUED RFPs FOR MULTIPLE SCHOOLS THAT WILL REQUIRE THE ABATEMENT CONTRACTOR TO ALLOCATE SIGNIFICANT RESOURCES TO MEET SPECIFIED CONSTRUCTION SCHEDULES. IN THE EVENT THAT THE ABATEMENT CONTRACTOR HAS SUBMITTED BIDS FOR MULTIPLE SCHOOLS AND IS DEEMED TO BE THE LOWEST RESPONSIVE BIDDER FOR BOTH SCHOOLS, PLEASE INITIAL ONE OF THE FOLLOWING TWO RESPONSES:

_____ 	ABATEMENT CONTRACTOR HAS EVALUATED THEIR RESOURCE CAPACITY AND HAS                      DETERMINED THAT THEY POSSESS SIGNIFICANT RESOURCES TO SUCCESSFULLY COMPLETE ALL ABATEMENT ACTIVITIES WITHIN THE ALLOTED SCHEDULE CONSTRAINTS IF AWARDED MULTIPLE SCHOOLS, AND THEREFORE REQUESTS TO BE CONSIDERED FOR MULTIPLE CONTRACTS.

_____ 	ABATEMENT CONTRACTOR HAS EVALUATED THEIR RESOURCE CAPACITY AND HAS                      DETERMINED THAT THEY DO NOT POSSESS SIGNIFICANT RESOURCES TO SUCCESSFULLY COMPLETE ALL ABATEMENT ACTIVITIES WITHIN THE ALLOTED SCHEDULE CONSTRAINTS IF AWARDED MULTIPLE SCHOOLS, AND THEREFORE REQUESTS TO BE SOLELY CONSIDERED FOR A SINGLE CONTRACT. 
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