

SECTION 00 91 11

ADDENDUM NUMBER 001

PARTICULARS

1.01 DATE: MARCH 12, 2026

1.02 PROJECT: MADISON METROPOLITAN SCHOOL DISTRICT – REFERENDUM 2024

1.03 LOCATION: SHERMAN/SHABAZZ SCHOOL

1.04 PROJECT NUMBER: 228_SHERMAN SHABAZZ_ABATEMENT

1.05 ENGINEER: BROWNFIELD TRUE NORTH

TO: PROSPECTIVE BIDDERS:

2.01 THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE ORIGINAL PROCUREMENT DOCUMENTS DATED MARCH 6, 2026 , WITH AMENDMENTS AND ADDITIONS NOTED BELOW.

2.02 ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM. FAILURE TO DO SO MAY DISQUALIFY THE BIDDER.

2.03 THIS ADDENDUM CONSISTS OF 1 PAGE.

CHANGES TO THE PROJECT MANUAL - INTRODUCTORY REQUIREMENTS, PROCUREMENT REQUIREMENTS AND CONTRACTING REQUIREMENTS:

4.01 RFB 228_SHERMAN SHABAZZ_ABATEMENT:

- A. Section 3.4: Mandatory building tour schedule changed to **Wednesday, March 18th, 2026 at 6:00am.****
- B. Section 4: Calendar of Events: Mandatory building tour schedule changed to **Wednesday, March 18th, 2026 at 6:00am.****

END OF SECTION