

MMSD Bid Tabulation
RFP 341_2026_MSCR West Recreation Center Expansion
May 26, 2026
2:00 PM

Company	e-submission Date/Time	Bid Bond (y/n)	Base Bid	Add 01 Ack.	Add BP1A1 Ack.	Add 03 Ack.	Alternate PL01	Alternate PL02	Alternate P01	Alternate M01	Alternate M02	Alternate M03	Alternate E01
							Pool tile (in lieu of quartz aggregate)	Pool heat pump add	Domestic hot water heat pump add	Remove pool heat recovery from PDU-1	Remove dual fuel air source heat pump, conventional system (gas heat, electric cooling)	Field-installed controls	Light fixture modification in current medium studio
US Vet	5/26/26 1:54p	Y	\$8,208,426.00	Y	Y	Y	212,536.00	55,228.00	227,826.00	(37,676.00)	(51,179.00)	52,416.00	1,572.00
Vogel Bros.	5/26/26 1:55p	Y	\$8,547,200.00	Y	Y	Y	186,300.00	73,200.00	212,100.00	(1,200.00)	(20,000.00)	75,300.00	2,800.00
Ideal Builders	5/26/26 1:56p	Y	\$7,884,884.00	Y	Y	Y	217,345.00	66,074.00	220,168.00	50,551.00	53,220.00	54,468.00	6,081.00
Findorff	5/26/26 1:58p	Y	\$9,070,000.00	Y	Y	Y	192,000.00	61,000.00	244,000.00	54,000.00	(49,000.00)	51,000.00	3,000.00
Daniels Construction	5/26/26 1:58p	Y	\$8,716,300.00	Y	Y	Y	224,000.00	48,000.00	228,000.00	36,000.00	(38,000.00)	56,000.00	2,500.00